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W80c 4.

CJC-66010

SUMMARY - RETROFIT AND PRODUCTION - Redesign, Test, Retro-
fit Two Units; Acceptance Test Two Units; Environmental
Test One Unit; Produce 10 Units

Hours Rate Amount
5 3
R&D Overhead Pool:

Salaried 31,268 5.69 178, 052

Hourly 69,684 3.32 231,109
Total Labor $ 409,161
R&D Overhead @ 135% 552, 367

Materials $437,974

Material Burden @ 14.9% 65,258
Total Materials Including Burden 503,232
Subtotal $1,464,760
Gen. & Adm. Expense @ 7.8% 114,251
Total Estimated Cost $1,579, 012
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W80C
CJIC-66010
Production Only
Hours Rate Amount
- _5-

R&D Overhead Pool:

Salaried 23,532 5.64 132,700

Hourly 62,402 3,33 207,588

Total Labor

R&D Overhead @ 135%

Materials $342,426

Material Burden @ 14.9% 51,021

Total Materials Incl. Burden

Subtotal

Gen. & Adm. At 7.8%

Total Estimated Cost

197

$ 340,288

459, 389

393, 447

$1,193,124

93, 064

$1,286,287
1280615
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wW80C 4-A

CJC-66010

SUMMARY - Develop, Test, and Produce 250 Flip Chip Amplifiers and
1100 for 10 Production Units '

Hours Rate Amount
°%- T%-
R&D Overhead Pool:

Salaried 8,037 5.84 46,936

Hourly 22,524 2.93 65, 995
Total Labor $112,931
R&D Overhead @ 135% 152,457

Materials $129, 900

Material Burden @ 14.9% 19, 355
Total Materials Incl. Burden 149,255
Subtotal $414, 643
Gen. & Adm. Expense @ 7.8% 32, 342
Total Estimated Cost $446, 985
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W80C 4-A-1

CJC-66010

Design, Test and Set Up (One Time Charge)

Hours Rate Amount
=% ~§-
R&D Overhead Pool:
Salaried 1,132 5.84 6,611
Hourly 1,924 2.93 5,637
Total Labor $12,248
R&D Overhead @ 135% 16,534
Materials $18, 300
Material Burden @ 14. 9% 2,727
Total Materials Incl. Burden 21, 027
Subtotal $49, 809
Gen. & Adm. Expense @ 7.8% 3, 885
Total Estimated Cost $53, 694
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W80C

CJC-66010

‘;}J\r\l—‘.,

4-A-2.0

%
3

({ \
Manufacture 1, 350 Flip Chip Amplifiers (10 Production and‘2 Retrofit) Y

Hours Rate Amount
-3- Z§-
R&D Overhead Pool:
Salaried 6,905 5.84 40,325
Hourly 20,600 2.93 60, 358

Total Labor

R&D Overhead @ 135%

Materials $111, 600
Materials Burden @ 14.9% 16, 628

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$100, 683

135,922

128,228

$364, 833

28,457

$393,290
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W80C

CJC-66010

Manufacture 1, 100 Flip Chip Amplifiers (10 Production Units)

Hours Rate Amount
-$- 7%-
R&D Overhead Pool:
Salaried 6,102 5.84 35, 636
Hourly 18, 320 2.93 53,678

Total Labor

R&D Overhead @ 135%

Materials $88,484
Materials Burde @ 14. 9% 13,184

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

4~-A-2.1

$ 89,314

120, 574

101, 668

$311, 556

24,301

$335, 857
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W80C 4-B

CIC-66010

Retrofit Two Units (1-B, 1-C, 1-D, 1-E, 1-F, 1-G, 1-H, 1-I, 1-J, 1-K)

Hours Rate Amount
a3 “$-
R&D Overhead Pool:
- Salaried 5, 801 5,87 34, 052
Hourly 3,078 3.64 11,204
Total Labor $ 45,256
R&D Overhead @ 135% 61,096
Materials $54, 132
Materials Burden @ 14.9% 8, 066
Total Materials Incl. Burden 62,198
Subtotal $168, 550
Gen. & Adm. Expense @ 7.8% 13,147
Total Estimated Cost $181,697
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W80C 4-C

CJC-66010

Fabrication, Assembly, Electrical Test, Optical & Mechanical Assembly

Hours Rate Amount
2% 735
R&D Overhead Pool:

Salaried 9,282 5.37 49, 844

Hourly 37, 566 3.47 130, 354
Total Labor $180,198
R&D Overhead @ 135% 243,267

Materials $252,182

Materials Burden @ 14.9% 37,575
Total Materials Incl. Burden 289,757
Subtotal $713,222
Gen. & Adm. Expense @ 7.8% 55,631
Total Estimated Cost $768, 853
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W80C 4-D

CJC-66010

Quality Control and Inspection

Hours Rate Amount
- %
R&D Overhead Pool:
Salaried 510 5.20 2,652
Hourly 3,054 3.67 11,208
Total Labor $13, 860
R&D Overhead @ 135% 18,711
Subtotal $32,571
Gen. & Adm. Expense @ 7.8% _ 2,540
Total Estimated Cost $35,111
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W80C
CIC-66010
Program Management
Hours Rate Amount
3 _5-

R&D Overhead Pool:

Salaried 5, 300 5. 87 31,111

Hourly 1,008 3.64 3, 669

Total Labor

R&D Overhead @ 135%

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

%M,\) \s-\'gxs NRA \‘75;44 ) ‘;

$34, 780

46, 953

$81, 733

6, 375

$88, 108

Sanitized Copy Approved for Release 2010/05/17 : CIA-RDP72B00464R000100100001-3



Sanitized Copy Approved for Release 2010/05/17 : CIA-RDP72B00464R000100100001-3

W80C 4-F

CJC-66010

Special Test Equipment and Tooling

Hours Rate Amount
=%- ~$-
R&D Overhead Pool:
Salaried 553 5.37 2,862
Hourly 1,488 3,47 5,163
Total Labor $ 8,025
R&D Overhead @ 135% 10, 834
Materials $1,760
Material Burden @ 14. 9% 262
Total Materials Incl, Burden 2, 022
Subtotal $20, 881
Gen. & Adm. Expense @ 7.8% 1,629
Total Estimated Cost $22,510
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W80C 4-G

CJC-66010

Upgrade Drawings and Manuals

Hours Rate Amount
“§- _5-
R&D Overhead Pool:

Salaried 1, 805 5.87 10, 595

Hourly 966 3.64 3,516
Total Labor $14,111
R&D Overhead @ 135% 19, 050
Subtotal $33, 161
Gen. & Adm. Expense @ 7.8% 2, 587
Total Estimated Cost $35, 748
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CJC-66010

SUMMARY - Redesign, Test, Retrofit Two Units; Acceptance Test
Two Units; Environmental Test One Unit; Produce
Ten Units

Hours Rate . Amount
“%- -3
R&D Overhead Pool:

Salaried 28,635 5.63 161,076

Hourly 41,777 2.88 137,791
Total Labor $ 298,867
R&D Overhead @ 135% 403,470

Materials $435, 602

Material Burden @ 14.9% 64, 905
Total Materials ;Incl. Burden 500, 507
Subtotal $1,202, 844
Gen. & Adm. Expense @ 7.8% 93, 822
Total Estimated Cost $1,296, 666
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S-22 5.
CJC-66010
Production Only - 10 Production Units (5-A-2.1, 5-C, 5-D, 5-F, 5-~F,
5-G, 5-H, 5-1I, 5-J, 5-K)
Hours Rate Amount
Z§- _$-
R&D Overhead Pool:
Salaried 23,673 5.58 132,023
Hourly 34,658 2.83 115,477
Total Labor . $ 247,500
R&D Overhead @ 135% 334,125
Materials $400, 100
Material Burden @ 14.9% 59,615
Total Materials Incl. Burden 459,715
Subtotal $1, 041, 340
Gen. & Adm. Expense @ 7.8% 81,225
Total Estimated Cost $1,122, 565
7 JI& 256
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S-22

CJC-66010

5-A

Develop, Test, and Produce 135 Flip Chip Amplifiers and 480 for

10 Production Units

Hours Rate. Amount
—%- G-
R&D Overhead Pool:
Salaried 7,332 5.84 42,819
Hourly 16,069 2.93 47,082

Total Labor

R&D Overhead @ 135%

Materials $91, 202
Material Burden @ 14. 9% 13, 590

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimmated Cost

$ 89,901

121, 366

104,792

$316, 059

24,653

$340, 712
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S5-22

CJC-66010

Design, Test, and Set-Up (One Time Charge)

Hours Rate Amount
°%- ~$-
R&D Overhead Pool:
Salaried 1,132 5.84 6,611
Hourly 1, 924 2.93 5,637

Total Labor

R&D Overhead @ 135%

Materials $18, 300
Material Burden @ 14. 9% 2,727

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7,8%

Total Estimated Cost

$12,248

16, 534

21, 027

$49, 809

3, 885

$53, 694
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S-22 ; 5-A-2.0

1

CjC-66010

;.' ‘ '.‘\‘\0-':‘ “
Y

Manufacture 615 Flip Chip Amplifiers (10 Production and 2 retrofit)

Hours Rate Amount
—%- %-
R&D Overhead Pool:

Salaried 6,200 5.84 36,208

Hourly 14, 145 2.93 41, 445
Total Labor $ 77,653
R&D Overhead @ 135% 104,832

Materials $72, 902

Material Burden @ 14.9% 10, 862
Total Materials Incl. Burden 83,764
Subtotal $266,249
Gen. & Adm. Expense @ 7.8% 20,767
Total Estimated Cost $287,016
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S-22 5-A-2.1

CJC-66010.

Manufacture 480 Flip Chip Amplifiers - 10 Production Units

Hours Rate Amount
. 25
R&D Overhead Pool:

Salaried 4, 860 5.84 28, 382

Hourly 11, 000 2.93 32,230
Total Labor $60, 612
R&D Overhead @ 135% 81, 826

Materials $56, 900

Material Burden @ 14. 9% 8,478
Total Materials Incl, Burden 65,378
Subtotal $207, 816
Gen. & Adm. Expense @ 7.8% 16,210
Total Estimated Cost $224, 026
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S-22

CJC-66010

Retrofit Two Units (2-B + 2-C # 2-D)

Hours Rate Amount
-3- %-
R&D Overhead Pool:
Salaried 1,730 .5. 87 10,155
Hourly 650 3.64 2,366

Total Labor

R&D Overhead @ 135%

Materials

Material Burden @ 14. 9%

$1,200

179

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$12, 521

16,903

1,379

$30, 803

2,402

$33,205
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S-22

CJC-66010

Fabrication - Mechanical - Optical - Optical Coating

Hours Rate Amount
-3- =5-
R&D Overhead Pool:
Salaried 1,533 5.37 8,232
Hourly 9,244 3.47 32,076

Total Labor

R&D Overhead @ 135%

Materials $52, 850
Material Burden @ 14.9% 7,874

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

5-C

$ 40,308

54,416

60,724

$155,448

12,125

$167,573
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S5-22 5=-D
CJC-66010
Thermal
Hours Rate Amount
23- Z5-

R&D Overhead Pool:

Salaried 168 5.87 986

Hourly 16 3.64 58
Total Labor $1, 044
R&D Overhead @ 135% 1,409
Subtotal $2,453
Gen. & Adm. Expense @ 7.8% 191
Total Estimated Cost $2, 644
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S5-22

CJIC-66010

Electrical Fabrication and Assembly

Hours Rate Amount
-5 5
R&D Overhead Pool:
Salaried 7,352 5.37 39,480
Hourly 7,760 3.47 26,927

total Labor

R&D Overhead @ 135%

Materials $48, 600
Material Burden @ 14. 9% 7,241

Total Materials Incl. Burden

Subtotal
Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$ 66,407

89, 649

55, 841

$211, 897

16,528

$228,425
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CJC-66010

Mechanical and Optical Alignment and Check Out

Hours Rate Amount
_$- 5
R&D Overhead Pool:
Salaried 1,880 5.87 11, 036
Hourly 1,290 3.64 4, 696
Total Labor $15, 732
R&D Overhead @ 135% 21,238
Subtotal $36, 970
. Gen. & Adm. Expense @ 7.8% 2,884
Total Esftimated Cost $39, 854
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S-22
CJC-66010
System Alignment and Test
Hours Rate Amount
-5~ _5-

R&D Overhead Pool:

Salaried 2,140 5.87 12, 567

Hourly 2,140 3,64 T, 747

Total Labor

R&D Overhead @ 135%

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estina ted Cost

$20,314

27, 424

$47, 738

3,724

$51, 462
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S-22

CJC-66010

Quality Control and Inspection

Hours Rate Amount
-5 i
R&D Overhead Pool:
Salaried 440 5.20 229
Hourly 2,200 3.67 8,074

Total Labor

R&D Overhead @ 135%

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$ 8,303

11,209

$19, 512

1, 522

$21, 034
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S5-22 5-1

CJC-66010

Detector Arrays - Power Supplies and Coolers - Pitch Encoder -

Servo Amplifiers - Toger and Tack
Materials $219, 750
Material Burden @ 14. 9% 32,743
Total Materials Incl. Burden $252,493
Gen. & Adm. Expense @ 7.8% 19, 694
Total Estimated Cost $272,187
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S-22
CJC-66010
Program Management
Hours Rate Amount
3 -5-

R&D Overhead Pool:

Salaried 5, 300 5.87 31,111

Hourly 1, 008 3.64 3, 669

Total Labor

R&D Overhead @ 135%

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$34, 780

46, 953

$81, 733

6, 375

$88,108
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S-22 5-K

CJC-66010

10% Spares Excluding Microelectronics and Detectors Which Have
Spares

Materials $22, 000

Material Burden @ 14. 9% 3,278
Total Materials Incl. Burden $25, 278
Gen. & Adm. Expense @ 7.8% 1,972
Total Estimated Cost $27,250
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S-22

CJC-66010

Update Drawings and Manuals

Hours Rate Amount
-5 _%-
R&D Overhead Pool:
Salaried 760 5.87 4,461
Hourly 1,400 3.64 5,096

Total Labor

R&D overhead @ 135%

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Extimated Cost

5-L

$ 9,557

12, 902

$22, 459

1,752

$24,211
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W80C | 6.
CJC-66010
SUMMARY - Redesign, Test, Retrofit Two Units; Acceptance Test

Two Units; Environmental Test One Unit; Produce
Ten Units (Combined with S$-22)

Hours Rate Amount
$- _3-
R&D Overhead Pool:

Salaried 29,392 5.69 167,096

Hourly 66,279 3.34 221,133
Total Labor $ 388,229
R&D Overhead @ 135% 524,109

Materials $421,744

Material Burden @ 14. 9% 62,840
Total Materials Incl. Burden 484, 584
Subtotal $1, 396, 886
Gen. & Adm. Expense @ 7.8% 108, 957
Total Estimated Cost $1, 505, 843

jote  15053Y
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weocC _6_

CJIC-66010

Production Only - Combined with S-22

Hours Rate Amount
=$- $-
R&D Overhead Pool:

Salaried 22,357 5.63 125,838

Hourly 60,311 3.34 201,461
Total Labor $ 327,299
R&D Overhead @ 135% 441, 854

Materials $323, 607

Materials Burden @ 14. 9% 48,217
Total Materials Incl, Burden | 371, 824
Subtotal $1,140,977
Gen. & Adm. Expense @ 7.8% 88, 996
Total Estimated Cost $1,229,973

Al 122977
Ul 2 x2 970

b
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W8oC 6-A

CJIC-66010

e
Develop, Test, and Produce 250 Flip Chip Amplifiers Plus 1100 for
10 Production Units (Combined with S-22)

Hours Rate Amount
-5- Z$-
R&D Overhead Pool:

Salaried 6,161 5.84 35, 980

Hourly 19,119 2.93 56, 019
Total Labor $ 91,999
R&D Overhead @ 135% 124,199

Materials $113,670

Materials Burden @ 14.9% 16, 937
Total Materials Incl. Burden 130,607
Subtotal $346, 805
Gen. & Adm. Expense @ 7.8% 27,051
Total Estimated Cost $373, 856
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wsoc

CJC-66010

6-A.1

Design, Test, and Set-Up (One Time Charge) (Split 50/50 with S-22)

Hours Rate Amount
=3- §-
R&D Overhead Pool:
Salaried 566 5.84 3,305
Hourly 962 2.93 2,819

Total Labor

R&D Overhead @ 135%

Materials $9, 150
Materials Burden @ 14.9% 1,363

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$ 6,124

8,267

10,513

$24, 904

1,943

$26, 847
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Ww80C 6-A-2.0

C-JC-.66010

Manufacture 1, 350 Flip Chip Amplifiers (10 Production Plus
Two Retrofit Units) (Combined with S-22)

Hours Rate Amount
e “5-
R&D Overhead Pool:

Salaried 5,595 5.84 32,675

Hourly 18,157 2.93 53,200
Total Labor $85, 875
R&D Overhead @ 135% 115, 931

Materials $104, 520

Material Burden @ 14. 9% 15,573
Total Materials Incl. Burden 120, 093
Subtotal $321, 899
Gen. & Adm. Expense @ 7.8% 25,108
Total Estimated Cost $347, 007
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W80C

CJC-66010

6-A-2.1

Manufacture 1,100 Flip Chip Amplifiers (10 Production Units)

{Combined with S-22)

Hours Rate Amount
~%- ~$-
R&D Overhead Pool:
Salaried 4,927 5.84 28,774
Hourly 16,229 2.93 47, 551

Total Labor

R&D Overhead @ 135%

Materials $69, 665
Materials Burden @ 14.9% 10, 380

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$ 76,325

103,039

80, 045

$259, 409

20,234

$279, 643
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W80C

CJC-66010

Retrofit Two Units (1-B, 1-C, 1-D, 1-E, 1-F, 1-G, 1-H, 1-I,

1-J, 1-K)
Hours Rate Amount
_3- 25
R&D Overhead Pool:
Salaried 5, 801 5.87 34, 052
Hourly 3,078 3.64 11,204

Total Labor

R&D Overhead @ 135%

Materials $54, 132
Materials Burden @ 14.9% 8, 066

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$ 45,256

61,096

62,198

$168, 550

13,147

$181, 697
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WE80C

CJC-66010

6-C

Manufacturing Costs (4-C, 4-D, 4-E, 4-F, 4-G) Ten Production Units

Hours Rate Amount
- -5
R&D Overhead Pool:
Salaried 17,430 5.57 97, 064
Hourly 44,082 3.49 153,910

Total Labor

R&D Overhead @ 135%

Materials $253, 942
Material Burden @ 14.9% 37,837

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$250, 974

338,815

291,779

$881, 568

68, 762

$950, 330
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CIC-66010

Redesign, Test, Retr ofit, Two Units; Acceptance Test Two Units;
Environmental Test One Unit; Produce Ten Units (Combined with W80C)

Hours Rate Amount
$- Z§-
R&D Overhead Pool
Salaried 24,624 5.59 137,651
Hourly 35,613 2.87 102,381
Total Labor $240, 032
R&D Overhead @ 135% 324, 043
Materials ' $405, 030
Material Burden @ 14.9% 60, 349
Total Materials Incl. Burden 465,379
Subtotal $1, 029,454
Gen. & Adm. Expense @ 7.8% 80,297
Total Estimated Cost $1,109,751
oS 0975
jo% PSS
Cjpre]Ee
E4
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S5-22
CJC-66010
Production Only
Hours Rate M
3 _5-

R&D Overhead Pool:

Salaried 2,800 5.56 122,276

Hourly 33, 052 2.86 94,415

Total Labor

R&D Overhead @ 135%

Materials $377,513
Material Burden @ 14.9% 56,249

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost
1cto

6.

$ 216,691

292,533

433,762

$ 942,986
73,553

$1, 016, 539}
jol 652

s

- ;-} 5,9 =
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S-22

CJC-66010

6-A

SUMMARY - Develop, Test, and Produce 135 Flip Chip Amplifiers
Plus 480 for 10 Production Units (Combined with wWsoC)

Hours Rate Amount
73- ~5-
R&D Overhead Pool:

Salaried 3,321 5.84 19, 394
Hourly 9, 905 2.93 29, 022

Total Labor

R&D Overhead @ 135%
Materials $60, 630
Materials Burden @ 14.9% 9,034

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$ 48,416

65, 362

69, 664

$183, 442

14,308

$197,750
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Design, Test, and Set-Up (One Time Charge) (Split 50/50 with W80C)

Hours Rate Amount
—5- $-
R&D Overhead Pool:

Salaried 566 5.84 3,305

Hourly 962 2.93 2,819
Total Labor $ 6,124
R&D Overhead @ 135% 8,267

Materials $9,150

Material Burden @ 14. 9% 1,363
Total Material Incl. Burden 10,513
Subtotal $24, 904
Gen. & Adm. Expense @ 7.8% 1,943
Total Estimated Cost $26, 847
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S-22 6-A-2.0

CJC-66010

Manufacture 615 Flip Chip Amplifiers (10 Production plus 2 Retrofits)

Hours Rate Amount
—5- T%-
R&D Overhead Pool:

Salaried 2,755 5.84 16, 089

Hourly 8, 943 2.93 26,203
Total Labor $ 42,292
R&D Overhead @ 135% 57, 094

Materials $51, 480

Material Burden @ 14.9% 7,671
Total Materials Including Burden 59,151
Subtotal $158, 537
Gen. & Adm. At 7.8% 12,366
Total Estimated Cost $170, 903
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S-22 6-A-2.1

CJIC-66010

Manufacture 480 Flip Chip Amplifiers (10 Production Units)

Hours Rate Amount
_$- =3-
R&D Overhead Pool:

Salaried 2,427 5.84 14,174

Hourly 7, 994 2.93 23,422
Total Labor $ 37,596
R&D Overhead @ 135% 50, 755

Materials $34, 313

Material Burden @ 14.9% 5,113
Total Materials Incl. Burden 39, 42@_
Subtotal $127, 777
Gen. & Administrative @ 7.8% 9, 967
Total Estimated Cost $137, 744
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S-22

CJC-66010

Retrofit Two Units (2-B + 2-C + 2-D)

Hours Rate Amount
—5- 25-
R&D Overhead Pool:
Salaried 1, 730 5.87 10, 155
Hourly 650 3.64 2, 366

Total Labor

R&D Overhead @ 135%

Materials $1,200
Material Burden @ 14. 9% 179

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

$12,521

16,903

1,379

$30, 803

2,402

$33,205

Sanitized Copy Approved for Release 2010/05/17 : CIA-RDP72B00464R000100100001-3



Sanitized Copy Approved for Release 2010/05/17 : CIA-RDP72B00464R000100100001-3
§-22 6-C
CIC-66010

Manufacturing Costs (5-C, 5-D, 5-E, 5-F, 5-G, 5-H, 5=I, 5-J, 5-K,
5-1,0 Ten Production Units

Hours Rate Amount
5 =3-
R&D Overhead Pool:

Salaried 19,573 5.52 108,102

Hourly 25,058  2.83 70, 993
Total Labor $179,095
R&D Overhead @ 135% 241,778

Materials $343,200

Material Burden @ 14. 9% 51,137
Total Material Incl. Burden 394, 337
Subtotal $815,210
Gen. & Adm. Expense @ 7.8% 63,586
Total Estimated Cost $878, 796
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CJC-66010

SUMMARY - J218 Test Equipment -~ 4 Units

Hours Rate Amount
%- ~5-
R&D Overhead Pool:
Salaried 853 5,87 5, 007
Hourly 1,584 3.64 5,766

Total Labor

R&D Overhead @ 135%

Materials $62,274
Materials Burden @ 14. 9% 9,279

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7. 8%

Total Estimated Cost

$ 10,773

14, 543

71,553

$ 96,869

7,556

$104, 425
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CJC-66010

Mobile Test Cart (Fully Instrumented)

Hours Rate Amount
-3 5
R&D Overhead Pool:
Salaried 597 5.87 3,504
Hourly 922 3.64 3,356

Total Labor

R&D Overhead @ 135%

Materials $39, 567
Material Burden @ 14. 9% 5, 895

Total Materials Incl. Burden

Subtotal

Gen. & Adm. Expense @ 7.8%

Total Estimated Cost

T-A

$ 6,860

9,261

45,462

$61, 583

4, 803

$66, 386
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7-B
CJC-66010
Collimated Test Source
Hours Rate Amount
~$- T8
R&D Overhead Pool:
Salaried 256 5. 87 1,502
Hourly 662 3.64 2,410
Total Labor $ 3,912
R&D Overhead @ 135% 5,281
Materials $10, 327
Material Burden @ 14. 9% 1,539
Total Materials Incl. Burden 11, 866
Subtotal $21, 059
Gen. & Adm. Expense @ 7.8% 1, 642
Total Estimated Cost $22, 701
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CJC-66010
Standard Test Equipment
Materials $12, 380
Material Burden @ 14. 9% 1,846

Total Materials Incl. Burden

Gen. & Adm. Expense @ 7. 8%

Total Estimated Cost

7-C

$14, 226

1,110

$15, 336
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The com er}g: listed below represent changes and additions
to the proposed ent of Work W-80C Retrofit Program, ' called
enclosure (2) i etter to | (Doc. #188-0) dated
19 January 196@. \

\ .
Dur{ng‘ ‘ visit to Aerojet General on 7 February
1967, the reévisions to the sl‘.‘gtement of work were coordinated with

\ }of Aerojet. The revisions were approved:
by | land he stated" that@ should include them in

the final statement of work

. The "signed’ off“ specxficatmn for the W- 80C should also be
included as part ofthe statement of work./

A, Page 1, I, Introduction (line 4)

Add:
", ., . and maintainability, in accordance
with the provisions of the document
"Specification for Passive IR Warning
Device (W-80C)" approved on 10 January
1967 by the contractor. '

B, Page 2, II, Work Items, paragraph 1(b)

Change to Read:

b) "Manufacture sufficient for two (2)
W-80C units plus operational spares
in a minimum quantity of 10 modules.

C. Page 2, paragraph 2

Add:

gt

d) Servo subsystem
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Page 2

Page 3, paragraph 5

Change to Read:

". « . thermoelectric coolers capable of
assuring compliance with paragraph 3.1.7.
and paragraph 3. 5. of the document
"Specification for Passive IR Warning
Device (W-80C).

Page 3, paragraph 6
Add:

d) Elevation scan
e) Cryogenic subsystem

Page 4, paragraph 12
Add:

12. Software items (quantity in accordance
with ''Specification for Pagsive IR Warning
Device (W-80C)", Appendix B} as follows:.

Page 4, Paragraph 12

In subparagraphs "e", "f", Jg'y Uhitt, i,
and "k', delete the document quantities,

Page 5 (new paragraph)

Add:

13. Determination of Probability of
Detection and Detection Range:

Probability of detection and determination
of detection range shall be determined by
testing of the W-80C at the customer's
simulation facility. Parameters gpecified
in paragraphs 3.2., 3,3., 3.4, + 3.5., and
3.6.4. of the document "Specification for
Passive IR Warning Device (W-~80C)" shall
be used.



